
ABSTRACT OF OFFERS - CONSTRUCTION 1.  SOLICITATION NUMBER 2. DATE ISSUED DATE OPENED PAGE 1   OF   2
W912DR-07-B-0002 18-Dec-06 07-Feb-07

4. ISSUING OFFICE Name and title of Certifying Official (Type)
USAED-Baltimore I CERTIFY that I have opened, read, and Linda M. Evans, Contract Specialist
Contracting Division, CENAB-CT-A recorded on this abstract all offers Date Signed 7-Feb-07
10 S. Howard Street received in response to this solicitation.   
Baltimore, Maryland  21201 Signature
5. PROJECT TITLE                    9.  OFFERS
Poplar Island, Cell 6 Structures             8.  GOVERNMENT ESTIMATE NO.: 1 NO.: 2
Talbot County, Eastern Shore, Maryland       (Check A, B or C and complete D, E, and F.) A. OFFEROR A. OFFEROR

McLean Contracting Company None
A. HIRED LABOR 6700 McLean Way

Glen Burnie, MD  21060
B. REASONABLE CONTRACT B. Bid Security (Type and Amount) B. Bid Security (Type and Amount)

X (Without Profit) Bonds - 20% Bonds - 20%
6. NUMBER OF AMENDMENTS ISSUED C. REASONABLE CONTRACT C. Amendment Acknowledged C. Amendment Acknowledged

 (Including Profit)   Yes  - Five  
7A. 7B. 7C. D. E. F. E. F. E. F.

ITEM DESCRIPTION OF OFFERED ITEM EST. UNIT UNIT ESTIMATED UNIT ESTIMATED UNIT ESTIMATED
No. QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0001 Performance and Payment Bond Reimbursement 1 Job 60,246.00$               76,000.00$        76,000.00$               
0002 Mobilization and Demobilization 1 Job --- 89,246.00$               1,100,000.00$   1,100,000.00$          
0003 Dike Fill Material -$                         
0003A Dredging and Hydraulic Placement 166,000 C.Y. 8.89$                 1,475,740.00$          5.00$                 830,000.00$              
0003B Mechanical Placement from Existing Stockpile 54,000 C.Y. 25.36$               1,369,440.00$          5.31$                 286,740.00$             
0004 Dredging of Access Channel 417,000 C.Y. 1.65$                 688,050.00$             5.00$                 2,085,000.00$           
0005 Stonework -$                         

0005A
2000 lb Toe Armor Stone - Removed from Existing 
Stockpiles and Placed on New Dike 1,950 Tons 31.84$               62,088.00$               70.30$               137,085.00$              

0005B
2000 lb Toe Armor Stone - Quarried, Shipped and 
Placed on New Dike 3,600 Tons 82.39$               296,604.00$             104.00$             374,400.00$             

0005C
2000 lb Toe Armor Stone - Removed from Existing 
Dikes and Placed on New Dike 1,350 Tons 54.58$               73,683.00$               70.30$               94,905.00$                

0005D
3000 lb Armor Stone - Removed from Existing 
Stockpiles and Placed on New Dike 2,700 Tons 31.84$               85,968.00$               75.50$               203,850.00$             

0005E
3000 lb Armor Stone - Quarried, Shipped and Placed 
on New Dike 3,750 Tons 82.40$               309,000.00$             104.60$             392,250.00$             

0005F
3000 lb Armor Stone - Removed from Existing  Dikes 
and Placed on New Dike 3,150 Tons 68.30$               215,145.00$             75.50$               237,825.00$             

0005G
250 lb Underlayer Stone - Removed from Existing 
Stockpiles and Placed on New Dikes 1,200 Tons 20.66$               24,792.00$               68.50$               82,200.00$               

0005H
250 lb Underlayer Stone - Quarried, Shipped, and
Placed on New Dike 2,700 Tons 64.74$               174,798.00$             96.80$               261,360.00$             

0005I
250 lb Underlayer Stone - Removed from Existing 
Dikes and Placed on New Dike 1,650 Tons 23.00$               37,950.00$               68.50$               113,025.00$             

0005J Quarry Run Stone 5,200 Tons 43.22$               224,744.00$             81.25$               422,500.00$             
0005K Bedding Stone 2,600 Tons 53.37$               138,762.00$             76.00$               197,600.00$             
0006 Geotextile 15,500 S.Y. 2.64$                 40,920.00$               6.25$                 96,875.00$               
0007 Crushed Stone Roadway 2,600 S.Y. 14.69$               38,194.00$               33.00$               85,800.00$               
0008 New Spillway No. 16 Pipes 1 Job 68,000.00$               350,000.00$      350,000.00$             
0009 Bulkhead   -$                         

0009A

All cost in connection with construction of the Bulkhead 
complete as shown on drawings and specified, but 
exclusive of Bid Items 0009B and 0009C, below 1 Job 649,979.00$             2,035,000.00$   2,035,000.00$          

0009B H-Piles 636 L.F. 186.36$             118,524.96$             420.00$             267,120.00$             
0009C Dynamic H-Pile Testing 1 EA 12,779.00$        12,779.00$               5,000.00$          5,000.00$                 
0010 Underground Conduit 1 Job 6,717.00$                 9,000.00$          9,000.00$                 

Total   6,261,369.96$          9,743,535.00$          
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